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STATEMENT OF WORK
FOR THE REBUILD OF
WINCH ATTACHMENT CATERPILLAR MODEL 57
NSN 3830-01-155-1587

1.0. SCOPE. This Statement of Work (SOW) along with the U.S. Marine Corps Rebuild
Standard RS-08757A-50 establishes, and sets forth tasks and identifies the work efforts that shall
be performed by the Contractor (for the purposes of this SOW, Contractor is defined as the
commercial or government entity performing the rebuild) to rebuild the Winch Attachment
Caterpillar, Model 57, hereafter referred to as the Winch Assembly, Marine Corps Weapon
System Code LD, NSN 3830-01-155-1587. This document contains requirements restore the
Winch Assembly to Condition Code "A". Condition Code A is defined as Serviceable/ Issuable
without qualification, new, used, repaired or reconditioned material which is serviceable and
issuable to all customers without limitation or restriction including material with more than six
months shelf-life remaining."

Questions related to this SOW should be addressed to Marine Corps Systems Command
(MCSC), Code PMM152, Bld 3700 Rm 310W, 814 Radford Blvd, Suite 20343, Albany Ga.
31704-0343. Commercial Phone (229) 639-6983, DSN 567-6983.

1.1 Background. Rebuild is defined as “That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subseguent
reassembly of the items.”

1.2 Item Identification. The Winch Assembly is an assembly that is made up of seven different
subassemblies. These subassemblies are identified in SL-3-06537B and Appendix “A” of this
SOW. The control valve and wire rope subassemblies are installed on the winch drum
subassembly. All other subassemblies are not installed, but are provided as components of the
Winch Assembly. The Winch Assembly is not a self-powered assembly. It must be mounted on
a D7G Tractor (NSN 2410-01-155-1588) to function as designed. Mounting the Winch
Assembly on the D7G Tractor requires all seven subassemblies.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Defense Index of Specifications and Standards (DoDISS) and supplement there to which is in
effect on the date of solicitation. In the event of conflict between the documents referenced
herein and the contents of this SOW, the content of the SOW shall be the superseding
requirement. Unless otherwise specified,

2.1 Military Standards.

MIL-STD-129 DoD Standard Practice: Military Marking for Shipment and Storage.
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MIL-STD-130 U.S. Military Property, Identification Marking of

MIL-STD-642 DOD Standard Practice for Identification Marking of
Combat and Tactical Transport Vehicles.

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

2.2 Other Government Documents And Publications. The issues of those documents cited
below shall be used.

MCO P11262.2A Inspection, Testing, and Certification of Tactical Ground Load
Lifting Equipment

RS-08757A-50 Rebuild Standard 0857A-50 Tractor, Medium, Full Tracked,
Model D7G, NSN 2410-01-155-1588

SL-3-06537B List of Components for Winch Attachment Caterpillar, Model 57
SL-4-06537B w/chg. 1-2 Repair Parts List for Winch Attachment Caterpillar, Model 57

TM-4750-15/1 Painting and Registration Marking for Marine Corps
Combat and Tactical Equipment

DoD 4000.25-1-M Military Standard Requisitioning and Issue Procedures
(MILSTRIP)

TM-08757A-14/1 Tractor, Medium, Full Tracked, Model D7G

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSVISO/ASQC Q9001-2000 Quality Management Systems-Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mil. Copies of other government documents and publications required
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by contractors in connection with specific SOW requirements shall be obtained through the
Contracting Officer: Commander, Attn Contracts Department (Code 891), P. O. Drawer 43019,
814 Radford Blvd., Marine Corps Logistics Command, Albany, GA 31704-3019, commercial
telephone number (229) 639-6761 or DSN 567- 6761. Copies of engineering drawings, if
applicable, shall be obtained from Supply Chain Management Center, Attn: Code 566-1A, 8§14
Radford Blvd., Suite 20320, Albany, Georgia 31704-0320, commercial telephone number (229)
639-6476 or DSN 567-6476.

3.0 REQUIREMENTS.

3.1 General Tasks In fulfilling the specified requirements, the contractor shall:

a. Preform a complete rebuild of the Winch Assembly in accordance with RS-08757A-50.
Winch Assembly parts list is contained within SL-4-06537B w/chg. 1-2.

b. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the Winch Assembly. Upon completion of the rebuild, the Winch:
Assembly shall be Condition Code “A”.

c. After rebuild is completed, all Winch Assembly hydraulic subassemblies that are open
to the atmosphere shall be sealed with dust plugs and caps to prevent foreign material from
entering that subassembly.

d. Wire Rope Assembly, NSN 4010-01-259-2713 will be inspected in accordance with
Section 2003 of MCO P11262.2A. All wire rope assemblies shall be replaced that do not meet
these requirements 100 percent. Wire rope assemblies are not required to be installed on the
winch drum.

e. Data Plates And Decals. Each rebuilt Winch Assembly shall have an Rebuild Data
Plate affixed next to the existing Winch Data Plate after Winch Assemblyhas completed the
rebuild cycle. The data plate shall meet the requirements of MIL-STD-130 and TM 4750-15/1.
The Rebuild Data Plate shall contain the following information:

WINCH ASSEMBLY SERIAL NO.

REBUILD IN ACCORDANCE WITH SOW 03-837-2-06537B-1/1
CONTRACTOR FACILITY

DATE

3.2 Inspection, Testing And Acceptance.

a. Inspection, testing and acceptance of the Winch Assembly shall be conducted in
accordance with provisions of this SOW, MCO P11262.2A and RS-08757A-50.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the Winch Assembly Final Inspection. Acceptance
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tests shall be held at the Contractor Facility. MCSC, Code PMM 152, Albany, Georgia
representative(s) shall be given a minimum of two weeks notice prior to beginning acceptance
testing. The test area shall be set up with all safety consideration incorporated (test area clearly
defined, limit access. to unauthorized vehicle and foot traffic, etc.).

c. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCSC, Code PMM 152, Albany, Georgia representative(s) may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance
with this SOW.

d. Acceptance testing on all Winch Assemblies rebuilt under the provisions of this SOW
shall be accomplished in accordance with RS-08757A-50, MCO P11262.2A and provisions of
this SOW.

e. Vehicle Markings. Registration numbers and other markings shall be applied in
accordance with MIL-STD- 642.

f. Instruction Plates. The Winch Assembly shall be equipped with instruction plates
suitably located, describing any special or important procedures to be followed in operating and
servicing the equipment. Plates shall be of a material which will last and remain legible for the
life of the equipment, and shall be securely affixed thereto with nonferrous screws, rivets or bolts
of not less than 1/8 inch diameter. :

Record Jacket: All major equipment or components serial numbers that are replaced during the
rebuid are to be identified by the Contractor for entry in the record jacket of the Winch
Assembly. Information will list the Winch Assembly serial number, Name of
equipment/component(s) replaced, serial number of deficiency equipment/component(s), serial
number of replacement equipment/component(s), and if the equipment/component(s) is new or
rebuilt.

3.3 Packaging . Handling, Storage, And Transportation (PHS&T).

a. The Contractor shall be responsible for preservation and packaging of item(s) being
rebuilt under the terms of this Statement of Work. Items scheduled for long term storage or
shipment to overseas destinations shall be in accordance with the Level “A” requirements of
MIL-STD-2073-1D, Method 10. Items scheduled for immediate use or short-term storage shall
be in accordance with Level “B” requirements.

b. Marking shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the contractor with shipping address(es) for delivery of
repaired equipment. The Contractor shall be responsible for arranging for shippment of the
equipment to the pre-designed site(s). The Marine Corps will be responsible for transportation
costs associated with shipping the subject equipment to and from the contractor.
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3.4 Configuration Management.

3.4.1 Configuration Status Accounting (CSA). The contfactor shall determine the application
status of approved configuration changes by visual inspections to the extent possible. The

contractor shall prepare a checklist for each Winch Assembly to record the inspection findings.

3.4.2 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the contractor shall
prepare and submit a Request For Deviation. MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration control document. The Configuration Control Checklist
shall be used to deterime completeness of the Winch Assembly. The Contractor shall provide
one copy per Winch Assembly, of the Configuration Control Checklist (Appendix A) to Marine
Corps Systems Command (MCSC), Code PMM152, Bldg., 3700 Rm 310W., 8§14 Radford Blvd.,
STE 20343, Albany, Georgia 31704-0343 commercial telephone number (229) 639-6983 or DSN
567-6983 upon completion of the rebuild or upon MCSC request.

3.5 Government Furnished Equipment (GFE)/Government Furnished Materiel (GEM). The
Management Control Activity (MCA)(Code 581-1-1B) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the contractor's possession.
The MCA will forward a GFE Accountability Agreement to the contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
Corps assets. The contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD1348 to Distribution & Materiel
Management Department, Management Control Activity (Code 581-1B), 814 Radford Blvd, STE
20320, Albany, GA 31704-0320 or faxing a copy to commercial telephone number (229) 639-
5498 or DSN 567-5498.

3.6 CONTRACTOR FURNISHED MATERIEL (CFM). The contractor may requisition materiel
as required in the performance of this SOW through the DOD Supply System. DOD 4000.25-1-
M, (MILSTRIP) Chapter 11 provides guidance to contractors on the requisition process. The
contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.7 QUALITY ASSURANCE PROVISIONS. The performance of the Contractor and the quality
of work delivered, material provided and documents written shall be subject to in-process review
and inspection by MCSC, Code PMM 152, Albany, Georgia representative(s) during contract
performance. Inspection may be accomplished at any work location. Authorized MCSC, Code
PMM 152, Albany, Georgia representative(s) shall be permitted to observe the work/task
accomplishment or to conduct inspections within contractor’s normal working hours. Acceptance
tests shall be held in-plant. Inspection by MCSC, Code PMM 152, Albany, Georgia
representative(s) of all acceptance tests plans, materials and associated lists furnished hereunder
does not relieve the contractor from any responsibility regarding defects or other failures to meet
contract requirements which may be disclosed prior to final acceptance. The contractor shall
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provide and maintain a Quality System that as a minimum adheres to the requirements of
ANSIISO/ASQC Q9001-2000 Quality Management Systems — Requirements. The contractor
work shall be subject to in-process reviews and inspections for compliance with Quality Systems
by MCSC, Code PMM 152 Albany, Georgia representative(s). Noncompliance with procedures
resulting in degraded quality of work may result in a stop-work order requiring action by the
contractor to correct the work performed and to enforce compliance with quality assurance
procedures or face contract termination. Notwithstanding such, MCSC, Code PMM 152, Albany,
Georgia representative ‘s inspection, it shall be the contractor responsibility to ensure that the
entire system meets the performance requirements delineated and addressed in the Winch
Assembly and in this SOW. The contractor will not be subject to government oversight if the
contractor has been ISO-9001 qualified or certified with a 2™° or 3% party certification. The
discovery of non-conforming product or service shall lead to government oversight until the
contractor is re-qualified or recertified by 2"° and 3%° P auditing service.

Quality assurance operations performed by the contractor shall be subject to the MCSC, Code
PMM 152 representative (s) verification at any time. MCSC, Code PMM 152, Albany, Georgia
representative(s) verifications can include, but shall not be limited to the following:

a. Inspection of materials, products, assemblies, and documentation to assess compliance
with quality standards.

b. Surveillance of operations to determine that quality assurance, practices, methods, and
procedures are being properly applied.

c. Inspections of deliverable products to assure compliance with all requirements of the
Winch Assembly, this SOW, and applicable documents used herein.

d. Failure of the Contractor to promptly correct deficiencies discovered, shall be a reason for
suspension of acceptance until corrective action has been made.

3.8 Acceptance. The performance of the contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled shall be subject to in process
review and inspection during performance. Inspection may be accomplished in plant or at any
work site or location, and MCSC, Code PMM 152, Albany, Georgia representative(s) shall be
permitted to observe the work or to conduct inspection during normal Contractor’s working
hours. Final inspection and acceptance testing shall be conducted at the contractor facility. Final
acceptance shall be conducted on 100 percent of items to verify that the units meet all
requirements

a. Failure of the contractor to promptly correct deficiencies discovered shall be a reason
for suspension of acceptance until corrective action has been made.

3.9 Rejection. Failure to comply with any of the specifiéd requirements listed herein shall be
reason for rejection by MCSC, (Code PMM152), Albany, Georgia representative(s). The
contractor at no additional cost to the Marine Corps shall provide the following:
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a. Develop an approach for modification or correction of all deficiencies.

b. On approval of a documented approach, the contractor shall correct the deficiencies
and repeat verification until acceptable compliance with acceptance test procedures is
demonstrated.



SOW-03-837-2-06537B-1/1 02 October 2003

CONFIGURATION CHECKLIST

The Winch Assembly NSB 3830-01-155-1587 is composed of 7 different assemblies. These
assemblies are identified in SL-3-06537B. The Winch Assembly is palletized or boxed. The
Winch Assembly can not be tested if all components are not provided for Rebuild.

This Configuration Inspection Checklist is to assure all Winch Assembly components are
provided to the Contractor Facility for rebuild.

Item | Characteristic NSN/Part Number SL-3 Item No. | Present
1 Mounting Group 2590-01-422-7167 1 thru 8

2 Drive Assembly 3040-01-254-5578 9

3 Line Group 5R7287 10 thru 15

4 Pump, Rotary 4320-01-202-5616 16

5 Valve, Directional (installed) 4820-01-253-7345 17

6 Winch, Drum 1P2150 18

7 Wire Rope Assembly (installed) | 4010-01-259-2713 19

Items number 5 and 7 are installed on the Winch Assembly.

Comments:

A-1
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